Lower Saucon Township and Hellertown Borough Instructions to Bidders and Specifications

Pole Building Installation at the Compost Center

1. Scope of Project

This project consists of the purchase and installation of a pole building at a multi-municipally run compost center:

- A. <u>Property Location 2011 Springtown Hill Road</u> See Exhibit A
- B. <u>Photographs of site</u> See Exhibit B
- C. <u>Scope of Work</u> See Exhibit C

2. <u>Bid Submission Requirements (Interested Contractors shall submit the following with the Bid)</u>

- A. Each Bid shall be delivered in a plain sealed envelope marked **"Pole Building Installation"**. The bidder's name shall clearly appear on the front of the sealed envelope.
- B. Bids are to be accompanied by a Certified Check or Bid Bond in the amount not less than ten percent (10%) of the Base Bid made payable to the Township. This project is subject to the Pennsylvania Prevailing Wage Act and the prevailing wage determinations from the Department of Labor and Industry. The successful bidder shall be required to submit to the Township payroll certifications for all workers on the Project prior to the disbursement of final payment.
- C. Bids are to be accompanied by a signed and notarized Non-Collusion Affidavit in the form attached hereto.
- D. Interested Contractors are encouraged to visit the site before submitting Bids so that they are entirely familiar with the conditions. Bidders are instructed to **NOT** rely solely only on the map or photographs of the site as listed in the Bid Document. A site visit day will be set up by Lower Saucon Township prior to bid opening. A pre-bid meeting will be held on May 15, 2019 at 1:00 p.m. Any questions regarding the request can be made at that time.
- E. Each Bid shall contain an itemized Bid Price for the materials and labor in accordance with Exhibit C.
- F. Identify the project, contractor, subcontractor, and/or supplier.
- G. Bids are due and to be received at the Township on May 23, 2019 by 11:00 a.m. Failure to meet the 11:00 a.m. deadline will result in automatic disqualification.
- H. Work must be completed by August 31, 2019.

3. Award of Bid

The bid will be awarded to the lowest, responsible bidder ("Contractor") who shall be notified by an Award of Bid. The Contractor shall be required to enter into a General Service Agreement substantially in the form attached hereto. Bids are due and will be publicly opened at the municipal offices of Lower Saucon Township at 11:00 a.m. on May 23, 2019; the Award of Bid shall be awarded at future public Council meeting. Lower Saucon Township reserves the right to reject any or all bids, waive any informality in any bid, to eliminate or reduce items or quantities, and exercise its judgment as to the comparative merit of the products and services offered in the bids received.

4. <u>General Conditions and Contract Requirements</u>

- A. Within ten (10) days of issuance of Notice of Award and prior to approval of the Agreement, the Contractor shall provide a Performance Guarantee in the form of a Certified Check or Bond in the amount of not less than one hundred percent (100%) of the total contract price, which Certified Check or Bond or other security shall be made payable to Township and which Performance Guarantee will be held until completion of the work. Failure to provide this security shall result in forfeiture of the Bid Security. A Certificate of Insurance shall also be provided within ten (10) days as further described.
- B. The Contractor shall provide proof of insurance as follows:
 - a. The Contractor shall carry Workers Compensation Insurance for all his employees and those of his Subcontractors engaged in work at the site, in accordance with State Workers Compensation Laws. A certificate verifying Workers Compensation Insurance, as required by law, in the amount of at least \$500,000.00.
 - b. The Contractor shall carry Manufacturer's and Contractor's Public Liability Insurance with limits specified herein to protect the Contractor and his Subcontractors against claims for injury to or death of one, or more than one, person, because of accidents which may occur or result from operations under the Contract; such insurance shall cover the use of all equipment, including but not limited to lawn mowing equipment and motor vehicles in the performance of this project.
 - c. The Contractor shall carry, during the life of the Contract, Property Damage Insurance in an amount specified herein to protect the Contractor and his Subcontractor from claims for property damage which might arise from operations under the Contract.
 - d. Public Liability and Property Damage Insurance \$1,000,000.00 aggregate coverage with the Township listed as an additional insured.
 - e. Automobile Liability Insurance \$1,000,000.00 aggregate coverage with the Township listed as an additional insured.
 - f. Awarded Contractor shall provide for one hundred percent (100%) performance bond for the contracted amount.
- C. The Contractor, while engaged in carrying out and complying with any of the requirements of proposed work, is an independent Contractor and is not an officer, agent, or employee of the Township.
- D. The Township shall have the right to act on all matters not specifically provided herein.
- E. If the Contractor should file a petition for bankruptcy or if it should make a general assignment for the benefit of its creditors or if a receiver should be appointed on account of its insolvency or if it should violate any terms and conditions of the project specifications and Agreement or should otherwise fail to perform its duties in accordance with the project specifications and Agreement, the Township and Borough may, without prejudice to any other right or remedy, terminate the Agreement and make other appropriate arrangements for building construction to be provided hereunder. In that event the Contractor shall only be entitled to be paid for work satisfactorily completed and shall not be entitled to any compensation for lost profits or any demobilization costs.
- F. The Contractor represents and warrants to the Township and Borough that it is solvent financially, is experienced in and competent to perform the installation of the pole building and that its officers are familiar with all Federal, State or other regulatory Laws, Ordinances, and Regulations which in any manner whatsoever may affect its services.
- G. Once the Bid has been awarded, if requested, the Contractor shall provide a copy of a Pennsylvania Child Abuse Clearance form and a copy of a Pennsylvania State Police Criminal Records Check for each of the Contractor's employees. No employee may be used on this project if the Contractor has not submitted satisfactory forms for that employee.

- H. Liquidated Damages Liquidated damages will be imposed at a rate of five hundred dollars (\$500.00) per calendar day, if the Contractor fails to complete any stage of this project within the time period(s) specified in the proposal.
- I. Mobilization This item shall also include provisions for temporary storage that the Contractor may deem necessary in cooperation with the Township. This item shall include provision for continuously maintaining the construction site in a neat and orderly manner, and shall include provisions for the final grading and restoration of such storage area. Restoration shall mean returning the site to the condition it was in, prior to beginning of construction.
- J. Cooperation with Utilities IF APPLICABLE Location of all sub-surface and surface utilities and appurtenances or any other structures where indicated on plans have been compiled from various sources of information made available to the Township. This data is intended primarily for the benefit of the Contractor, and the Township will not be responsible for the accuracy thereof or for any errors or omissions.

In accordance with Act No. 38 the Contractor shall obtain clearance for subsurface work by calling the Pennsylvania One Call System at 1-800-242-1776, and shall notify all "Users" (Utilities) that he will be making an excavation at least three (3) working days prior to the day of beginning such work so that each "User" can mark or locate their lines for the Contractor in the area of excavation.

The Contractor shall indicate that he has notified all "Users" by supplying to the Township a list of all Serial or Code Numbers received from the appropriate "Users" (Utility Companies).

Should local utility companies or authorities (gas, electric, telephone, water, sewer, etc.) or the Township be required to rehabilitate existing facilities and/or install new ones during the progress of the Contractor's work, he shall fully familiarize himself with the locations of such utilities and with their requirements and shall cooperate with the personnel working on such utilities, and arrange that his work will cause no interference or delays.

The Contractor shall exercise extreme caution in this clearing operation, so that the existing utilities in the project area are left undisturbed. It shall be the Contractor's responsibility to verify the locations of all underground utilities prior to any excavation, if applicable to the project. Any utility or appurtenant item such as water valve box covers, laterals, sewer pipes, underground wires and conduits, etc., that is damaged by the Contractor due to his construction activities, shall be repaired or replaced by the Contractor at no cost to the Township or Borough.

K. Protection of Work – The Contractor will be responsible for initiation, maintaining and supervising all safety precautions and programs in connection with the work. The Contractor shall erect and maintain, as required by the conditions and progress of the work, all necessary safeguards for safety and protection.

The Contractor shall take great care to protect all public and private property. If the construction work undertaken by the Contractor, his equipment, his agents, or subcontractors cause damage to public or private property, including but not limited to roadways, driveways, parking areas, paths, grading, stormwater management facilities, plantings and vegetation to remain on the site, and any other improvement on the site installed previously, the Contractor will be responsible for the satisfactory repair or replacement of the damaged property and/or the costs of any legitimate monetary damages due as a result of such damage.

The Contractor shall be responsible for any and all damage done by employees, equipment and/or subcontractors, to roads, property or adjacent property, and he shall correct such damage prior to approval of this project for final payment.

L. Cleaning the site – The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of all surplus material and debris, and keep the project area reasonably

clear. During the course of the work and at the completion of the work, he shall remove all unneeded temporary construction facilities, debris, and unused materials provided for the work, and put the whole site of the work in neat and clean condition. Trash burning on the site of work will not be permitted.

All the material shall be stored in such parts of the construction area, or such suitable places and in such manner as shall be approved or directed by the Township and Borough. The Contractor shall be responsible for any loss of; or any damage to materials through careless removal or neglectful or wasteful storage, disposal, or use.

M. Guarantee of Maintenance – All work and materials shall be guaranteed for a period of eighteen (18) months starting from the date of the Township's and Borough's final acceptance of all items in a stage as specified in the contract documents (Township's approval will be done at a Lower Saucon Township Council Meeting and the Borough's approval at a Borough Council meeting.). The Contractor should make the necessary provisions for this maintenance in his bid, as the Township and Borough will not be responsible for any maintenance work and materials required in the eighteen (18) month maintenance period, except for the removal of debris not related to the Contractor's work.

The Contractor shall also make all necessary repairs on his work as it progresses until final Township and Borough's acceptance. All repairs of the maintenance shall be made to the satisfaction of the Township.

The Contractor shall not be responsible for damage that occurs as a result of vandalism, or similar acts of human violence, beyond his control in the maintenance period.

The Contractor shall be required to meet and comply with all local, state and federals laws if applicable, and be responsible for obtaining the required building and zoning permits.

At the completion of the project and prior to final payment being approved, the Contractor shall submit the following:

A Maintenance Bond for fifteen percent (15%) of the Contract amount to be submitted upon completion of the project and to run twelve (12) months from date of Township and Borough's final acceptance of the project.

- N. Performance of Successful Bidder The Township and Borough reserves the right to cancel its contract should the successful bidder fail to perform the work or furnish the items specified herein, and/or in accordance with their proposal.
- O. Payment Contractor, upon completion of work, shall submit a final invoice which shall be paid by the Township upon final acceptance/approval by the Township and Borough.
- P. Indemnification The Contractor will indemnify and hold harmless the Township, Borough and their agents, consultants, and employees from and against all claims, damages, losses, and expenses including Attorney's fees arising out of or resulting from the performance of the work, provided that any such claims, damage, loss, or expense is attributable to bodily injury, sickness, disease, or death or to injury to or destruction of tangible property including the loss of use resulting there from; and is caused in whole or in part by any negligent or willful act or omission of the Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable.

In any or all claims against the Township, Borough or any of their agents, consultants, or employees by any employee of the Contractor, Subcontractor, or anyone directly or indirectly employed by any of them or anyone for those acts any of them may be liable, the indemnification obligation shall not be limited in any way by any benefits payable by or for the Contractor or any Subcontractor under Workers Compensation Acts, Disability Acts, or other Employee Benefits Acts.

6. <u>Township Responsibilities</u>

The Township or its designee shall perform the following work and assume the authority for the following during the life of this contract:

- A. The work shall be subject at all times to the inspection of the Township, Borough or designee, who shall have free access to every facility at all times for inspecting the materials or work. This work shall not in any way guarantee the Contractor's work.
- B. Approve or disapprove any materials, and equipment used by the Contractor.
- C. Sample and test any materials as the Township and Borough deems necessary.
- D. Any doubt as to meaning of these Technical Specifications, or any obscurity as to the wording or the intent of them, will be explained by the Township and Borough staff. All directions and explanations required or necessary to complete, explain or make definite any section of the specifications and/or drawings and give them due effect will be given by the Township and Borough in writing whose decision thereon will be final.
- E. The Township and Borough will have authority to reject materials and suspend work in case of any dispute which may arise between the Contactor and Township and Borough due to defective materials or substandard performance of work until the issues can be referred to and decided by the Township or Borough.
- F. Temporary Suspension of Construction The Township or Borough shall have the authority to suspend the construction, wholly or in part, for such period or periods as he may deem necessary, due to unsuitable weather or such other conditions as are considered unfavorable for the suitable construction, or for such items as is necessary due to the failure on the part of the Contractor to carry our orders given or to perform any or all provisions of the contract.

If the Township or Borough suspends construction in part, he will have the authority to direct the Contractor to perform such other parts or items of construction which, in his opinion, may be performed with favorable results and advantageously for the time of completion of the project, and shall notify the Contractor accordingly in writing.

If it should become necessary to stop construction for any indefinite period, the Contractor shall store all materials in such a manner that they will not obstruct or impede the traveling public not become damaged in any way. He shall take every precaution to prevent damage or deterioration of the construction performed.

G. Intent of Plans and Specifications – The intent of the specifications is to prescribe a complete work which the Contractor undertakes to do in full compliance with the contract documents. If there is any apparent contradiction or ambiguity in the specifications, the Contractor shall bring the fact to the attention of the Township and Borough and shall obtain his decision of the meaning or true intention of the contradiction. The Contractor shall not commence work until a determination is made.

7. Arbitration

If any matter cannot be addressed successfully by both parties, all disputes or claims in question may be decided by arbitration in accordance with the Uniform Arbitration Act, 42 PA. C.S. Section 7301 et seq., if the Township, Borough and Contractor agree to such arbitration.

There shall be a panel of four Arbitrators, one appointed by the Township, one for the Borough, one by the Contractor and one mutually agreed to by both parties. Any agreement to arbitrate shall be specifically enforceable under the prevailing Arbitration Law. The award rendered by the arbitrators shall have the effect

provided under the Uniform Arbitration Act.

Notice of the demand for arbitration shall be filed in writing with the other party to the contract documents, with the Township and otherwise as provided in the Uniform Arbitration Law. Demand for arbitration shall in no event be made on any claim, dispute or other matter in question which would be barred by the applicable statute of limitations.

The contractor will carry on the work and maintain the progress schedule during any arbitration proceeding, unless otherwise mutually agreed in writing.

Lower Saucon Township

EEO/Affirmative Action Statement

Lower Saucon Township and Hellertown Borough, by and through the duly elected Lower Saucon Township Council and Hellertown Borough Council, pledges to provide equal opportunity with regard to race, color, religion, national origin, sex, age, disability, or Vietnam era veteran status. This pledge applied to all employees and applicants for employment in connection with hiring, placement, testing, transfer, promotion or demotion; recruiting, advertising or solicitation for employment; treatment during employment including but not limited to assignments, evaluation and work policies; selection for training or education; layoff or termination of employment; and rates of pay, fringe benefits or other forms of compensation including payment of wages to men and women performing substantially equal work.

Lower Saucon Township and Hellertown Borough, by and through the duly elected Lower Saucon Township Council and Hellertown Borough Council, pledges to provide equal opportunity without regard to race, color, religion, national origin, sex, age, disability or Vietnam era veteran status to all interested bidders who desire to submit a bid proposal for consideration by said Township.

This statement is made in accordance with the Equal Pay Act of 1963 as amended, Title VII of the Civil Rights Act of 1964 as amended, Executive Order 11246 dated September 24, 1965 the Age Discrimination Act of 1967 as amended, Executive Order 11375 dated October 13, 1969; the Americans with Disabilities Act of 1990 as amended and the Civil Rights Act of 1991 as amended.

Bid Submission Form

Name of Bidding Firm (Leg	ıal name as it will apı	pear on the agreement)			
Mailing Address		City		State	Zip Code
Walling Address				Ciaio	2.10 0000
Telephone Number		Fax Number	Email Address	<u> </u>	
()		()			
Name of Contact Person		Federal Identificati	on Number		
Bid Amounts					
I	POLE BUILDING	S INSTALLATION AT	THE COMPOST C	ENTER	
	Material	\$			
	Labor	\$			
		Total Bid Am	nount \$		
		Total blu All	ιουπ φ		
Option 1 – Recycled co	ncrete aggregate	e floor	\$		
.,			·		
D: 1. A. 1					
Bidder Acknowledgme		wiele eukasitted in ween	once to this locatestic	o to Diel e	
The Bidder hereby certion offered on this Bid Subm					and the price(s)/rate(s)
The Bidder agrees that t and throughout the durat			nain in effect until the	i ownsnip	awards the agreement
The Bidder further under operating expenses, lab					
diem expenses, equipme	ent costs, supplies,	annual inflation costs/r	ate adjustments, prof	it margin,	etc. By submitting this
Bid Submission Form th and conditions cited in th	-	•		with all re	quirements and terms
The Bidder understands		•		onen to r	ublic inspection
	that its bid respon	se wiii become a public		open to p	abile inspection.
Bidder's Signature			Date Signed		
			Title		
Printed/Typed Name			Title		

EXHIBIT A

Saucon Valley Compost Center

2011 Springtown Hill Road Hellertown PA 18055

Telephone: 610-838-7041 (Hellertown) Telephone: 610-865-3291 (Lower Saucon) Office Hours

Monday - Friday 8:30 a.m. - 4:30 p.m.

Center Hours of Operation

Fridays and Saturdays

Hours: 9:00 a.m. -1:00 p.m. April through November and other

times as advertised

Exhibit B

Site Location






EXHIBIT C

Pole Building Purchase and Installation

Scope of Work:

This project consists of the purchase and installation of a pole building as specified below at the Saucon Valley Compost Center.

One set of construction plans will be submitted to the Township for approval prior to progressing to the permitting stage. The Contractor shall be responsible to obtain a building permit from the Township. The Township zoning/building permit fee will be waived, however the Contractor is responsible for submitting and obtaining approval of permit drawings which comply with the Pennsylvania Uniform Construction Code (UCC). The Contractor shall utilize the Township's third party building inspection agency (Keycodes – 610-866-9663) for review and approval of the construction plans and inspection & approval of the pole building construction. Contractor shall be responsible to pay Keycodes applicable fees for review, inspection and approvals.

Storage of Products and Materials:

- 1. Store materials not in actual use in an appropriately secured manner.
- 2. All material stored on site will be protected from weather elements.
- 3. Take precautions to ensure that workmen and work areas are adequately protected from fire hazards and health hazards resulting from handling, mixing and application of any roofing material.
- 4. All flammable materials shall be stored in approved containers.

Size:

- 1. Pole Building size shall be 40' W x 80' L x 16'5" H
- 2. Total Square feet under roof to be 3,200 square feet
- 3. Roof pitch to be 4/12, standard trusses

Surface Preparation and Foundation:

1. Site shall be graded and leveled in accordance to Lower Saucon Township regulations and staff requests. (This work to be performed by Lower Saucon Township/Hellertown Borough employees.)

Framing:

Provide products from the following manufacturer:

- 1. All structural members, such as but not limited to headers, supports and rafters to be #1 southern yellow pine or better.
- 2. All non-bearing members, such as but not limited to girts, purlins and door soffits to be #2 SPF
- 3. All dimensional lumber is to be CA treated material and attached with 20d galvanized ring shank nails.
- 4. One 2" x 10" pressure treated splash board attached to foundation column around entire perimeter at grade.
- 5. Required Uniform Construction Code compliant fasteners used at all connections.
- 6. All gable columns shall run to roof line and cut off flush with top of truss.
- 7. Sidewall headers shall be appropriate species, quantity, size and lamination to ensure required support of roof loads as required by the Uniform Construction Code.

Roof Framing:

- 1. The Uniform Construction Code shall be the minimum requirement; any items below that exceed the Uniform Construction Code shall be met.
- 2. Commercial trusses to be installed 4' on center.
- 3. 2" x 4" purlins to be installed 24" on center.
- 4. Total commercial roof load to be 43 lbs. per Sq. Ft.
- 5. 30 lbs. per sq. ft. live load on top cord of truss.
- 6. 8 lbs. per sq. ft. dead load on top cord of truss.
- 7. Wind loading to meet 90 mph commercial requirements.

Overhangs:

- 1. 16" boxed out vented aluminum eave overages to allow for air circulation.
- 2. 6" commercial seamless aluminum gutter with (4) 4" x 6" downspouts.
- 3. All overhang metals to be attached with compatible fasteners.
- 4. Fascia and rake boards shall have factory bent painted metal cover.

Siding:

- 1. Minimum 28 gauge siding installed over 2" x 4", 24" on center girts on all exterior walls complete with required trims and closures.
- 2. Siding to be attached to girts by 1 ½" painted steel cap screws with EPDM washers
- 3. Siding to carry a limited life time manufacturer's warranty.

Roofing:

- 1. Minimum 28 gauge panels installed over 2" x 4" purlins attached 20" on center vertically and 9" on center horizontally.
- 2. Steel to be attached to 1 1/2" painted steel cap screws with EPDM washers.
- 3. Roofing complete with all trims and closures.
- 4. Roofing to carry a limited lifetime manufacturer's warranty.
- 5. Continuous vented ridge.
- 6. 4' x 6' foyer entrance cover over "office" door.

Doors and Windows:

- 1. Entry doors three (3) steel (keyed alike)
- 2. Garage doors two (2) 14' x 14' overhead type, located on both width sides of the structure (1 centered 1 offset) and three (3) 14' x 14' overhead type, the front length side.
- 3. Two (2) windows 4' x 3' sliders (windows to be wired or safety glass vandal resistant)
- 4. Snow guards to be installed on the length side that the doors are on.

Scheduling:

Scheduling of work is to be coordinated with the Directors of Public Works and shall not interfere with Public Work operations.

Clean-up:

1. During progress of work, remove from site discarded materials, rubbish, cans and rags at the end of each day.



Size: 40' w x 80' l x 18' h









Size: 40' w x 80' l x 18' h



Size: 40' w x 80' l x 18' h

ACCEPTANCE OF BID AND CONTRACT AGREEMENT

Lower Saucon Township and Hellertown Borough hereby accepts the above-referenced Bid and by signing this Bid Form enters into an Agreement with the above-referenced Contractor with all Agreement documents submitted. Within ten (10) days of receiving this signed Acceptance the Bidder shall submit the following:

- 1. The signed Professional Service Agreement
- 2. The Performance Security in the amount of one hundred percent (100%) of the bid provided by the Contractor
- 3. Certificate of Insurance provided by the Contractor

Leslie Huhn
Township Manager
Cathy Hartranft
Borough Manager

Lower Saucon Township Hellertown Borough Non – Collusion Affidavit

	_ (name of person completing form), bo	eing first duly sworn, deposes
and says that he/she is)	(sole owner, a partne	er, president, secretary etc.) of
	(company name) the party making the fe	oregoing proposal or bid; that
such bid is genuine and not collusive	; that said bidder has not colluded, co	onspired, connived, or agreed
directly or indirectly with any bidder of	or person, to submit a bid that is not re	esponsible, or that such other
person shall refrain from bidding, and	has not in any manner, directly or indir	rectly sought by agreement or
collusion, or communication or confere	ence with any person, to fix the bid price	of affiant or any other bidder,
or to fix any overhead, profit or cost e	lement of said bid price, or that of any	other bidder, or to secure any
advantage against Lower Saucon Towns	ship and Hellertown Borough, Northam	pton County, Pennsylvania, or
any person interested in the proposed	contract; and that all statements contain	ned in said proposal or bid are
true; and further that such bidder has n	ot, directly or indirectly, submitted this b	oid, or the contents thereof, or
divulged information or data relative the	ereto to any association or to any member	er of agent thereof.
	Affiant	
0 1 1 1 11 6 11	1 6	2040
Sworn to and subscribed before me this	s day of	, 2019.
	Notary Public	

Seal

Performance Bond (with Corporate Surety)

	EN BY THESE PRESEN							
of the State of	of		as Sure	a corpo	held	and	firmly	bound unto
		in	the	full	and		just	sum of
money of the Unit	ted States of America, to be	noid to	the above	(\$. Municipa	lity or	ite oe	nione to	_) dollars lawful
well and truly to	be made, we bind ourselve	es, our	heirs, exec	cutors adr	ninistra	tors,	success	ors and assigns,
jointly and several	ly, firm by these presents.							
	above bounden Principal herewith, for the undertakin							Municipality(ies),
NOW, THEREF	ORE, the condition of th	is oblig	gation is su	ich that i	f the a	above	bound	en Principal, as
	n all respects comply with a ifications and conditions ref							
made in said Spec	cifications as therein set for	th, then						
shall be and remain	n in force, virtue and effect.							
with the express a	ded that any alteration whic approval of the Municipality	y or the	e Principal	to the otl	ner, sha	all no	t in any	way release the
	Surety or either or any of the hereunder, notice to the Su							
IN WITNESS WI to due and legal ac	HEREOF, the said Principaction authorizing the same to	ul and Si o be do	urety have ne on	duly exec	uted th	is Bo	nd unde (date of	er Seal, pursuant Bond).
Place Seal	Attest/Witness							
Here	Attest/ Witness		Contracto	or				
Title			Title					
Place Seal								
Here	Attest/Witness		Constant Co					
_			Surety Co	шрапу				
Title			Title					

GENERAL SERVICE AGREEMENT SAUCON VALLEY COMPOST CENTER POLE BUILDING INSTALLATION (TO BE COMPLETED ONLY IN THE EVENT OF A BID AWARD)

This agreement made this day of, 2019, between Lower Saucon Township
and Hellertown Borough (Councils of Government) who represent the Saucon Valley Compost Center , a
duly incorporated municipal corporation with its officers located at 3700 Old Philadelphia Pike, Bethlehem,
Pennsylvania; (hereinafter referred to as "TOWNSHIP") and Hellertown Borough, a duly incorporated
municipal corporation with its officers located at 685 Main Street, Hellertown, Pennsylvania (hereinafter
referred to as the "BOROUGH")
AND
, having an office for business located at
(hereinafter referred to as "PROVIDER").
WHEREAS, TOWNSHIP and BOROUGH desire to purchase obtain services to install pole building for the
Saucon Valley Composting Center hereinafter described; and
WHEREAS, PROVIDER is an individual engaged in the business of offering pole buildings construction and
installation services; and
WHEREAS, PROVIDER desires to render these services to TOWNSHIP and the BOROUGH as an
independent contractor, subject to the terms and conditions in the Agreement.
NOW THEREFORE, in consideration of the mutual promises, covenants, and other good valuable
consideration hereinafter contained, the parties hereto, intending to be legally bound, agree as follows:

1. RECITALS

The recitals set forth above in the foregoing whereas paragraphs shall be considered to provide substantive provisions of the Agreement and are incorporated herein by this reference.

2. SCOPE OF SERVICES

- A. PROVIDER shall be responsible for the purchase, delivery, and installation of a pole building as described in the Exhibits.
- B. PROVIDER shall construct said pole building as specified in the bid document and by the TOWNSHIP and BOROUGH Personnel and in accordance to industry standard. PROVIDER obtains approval for the same from TOWNSHIP and BOROUGH before commencement of work.

3. TERM

- A. This Agreement shall become effective when executed by the Managers of the TOWNSHIP and BOROUGH and shall be in effect for a period through **December 31, 2019**.
- B. TOWNSHIP and BOROUGH shall have the right to extend the term of this Agreement for one (1) year in the event the execution of the agreement is delayed and it would be in the best interest of the Township to delay the installation.
- C. No extension of the term of this Agreement will change the remaining terms or conditions of the Agreement.
- D. No extension of the term of this Agreement shall be in effect unless consent to by PROVIDER, in writing.
- E. The TOWNSHIP and BOROUGH retains the option to extend this Agreement to include subsequent and additional services of projects beyond those specified herein, upon mutual agreement and written modification to this Agreement.

4. COMPENSATION

A.	PROVIDER	shall	receive	the	sum	of	
	(\$) fo	r the pole	build	ling.		

B. PROVIDER shall submit invoices for the status reports on the services performed and expenses incurred to TOWNSHIP and BOROUGH on or before each stage of construction. In the event TOWNSHIP and BOROUGH disputes an invoice item(s), TOWNSHIP or BOROUGH staff shall notify PROVIDER within fifteen (15) days after receipt of the invoice. All undisputed invoice amounts shall be paid by TOWNSHIP'S Compost Center Fund to PROVIDER within forty-five (45) days after the TOWNSHIP receives invoice. All invoices should be directed to ______.

5. RIGHT TO TERMINATE

- A. TOWNSHIP and BOROUGH shall have the right to terminate the Agreement at any time with or without cause by giving thirty (30) days written notice to the other party at the address specified in the Notices, paragraph of the Agreement. TOWNSHIP and BOROUGH shall be liable only for payment due PROVIDER up to and including date of termination, and shall not be liable for any termination charges or financial penalties. PROVIDER shall not begin any additional work upon receipt of notification of intent to terminate by the TOWNSHIP and BOROUGH.
- B. PROVIDER shall be responsible for all commitments as set forth in this Agreement up to and including the date of termination, and upon termination of this Agreement, PROVIDER shall forthwith deliver to TOWNSHIP all documents and any other material in any way

relating to the services provided to TOWNSHIP and BOROUGH by PROVIDER which may be in its possession.

6. INDEPENDENT CONTRACTOR

- A. PROVIDER is deemed an Independent Contractor and shall not, during the term of this agreement, assign, subcontract, transfer or otherwise delegate all or any part of its obligations or responsibilities without prior written approval of TOWNSHIP and BOROUGH. No relationship of employer/employee is intended not created by this Agreement, it being understood the PROVIDER shall render services to TOWNSHIP and BOROUGH on an independent contractor basis. PROVIDER is not entitled to any benefits from TOWNSHIP or BOROUGH including, but not limited to, compensation (other than that set forth in Paragraph 4), Workers' Compensation, unemployment insurance or benefits, pension benefits, Social Security or disability benefits, and professional liability insurance and/or deductibles. PROVIDER expressly agrees and acknowledges that TOWNSHIP or BOROUGH will deduct no employment taxes from any compensation paid to PROVIDER, and that PROVIDER will be responsible for the payment of all taxes whatsoever in connection with any compensation received from TOWNSHIP/BOROUGH.
- B. Full responsibility shall be assumed by the PROVIDER for the payment of all income tax deductions, including self-employment tax, and any other taxes or payroll deductions required by law for the PROVIDER, of the PROVIDER'S employees, if any, who are performing services under this Agreement.
- C. PROVIDER further agrees and acknowledges that PROVIDER is not authorized under the terms of this Agreement to bind the TOWNSHIP and BOROUGH in any contractual undertakings with any third parties as a result of the within Agreement, and PROVIDER will not make any representation that it is capable of binding the TOWNSHIP and BOROUGH.

7. COVENANTS, REPRESENTATIONS, AND WARRANTIES.

- A. PROVIDER covenants, represents and warrants:
 - 1. That PROVIDER is an Independent Contractor;
 - That all services contained in the Agreement shall be performed by PROVIDER and shall not be subcontracted and assigned to any entity or individual without the prior written approval of TOWNSHIP and BOROUGH.
 - 3. The PROVIDER is entering into the Agreement in the ordinary course of its business activities;
 - 4. That PROVIDER agrees to comply with all federal, state and local laws and regulations relating to equal employment opportunities including, but not limited to American with Disabilities Act, Title VII of the Civil Rights Act of 1964 and the Age

Discrimination in Employment Act, as well as those relating to wages and working conditions. Provider agrees to comply with the special provisions and regulations of Federal and State funding sources.

5. That the standard of care for all professional services performed or furnished by PROVIDER under the Agreement will be the care and skill ordinarily used by member of PROVIDER'S profession.

8. INDEMNIFICATION, HOLD HARMLESS AND INSURANCE

- A. The PROVIDER agrees to indemnify, defend and save harmless the TOWNSHIP and BOROUGH, its officers, agents and employees from any and all losses, claims, costs and damages, including reasonable counsel fees, resulting for any:
 - 1. Breach of this contract by PROVIDER;
 - 2. Professional error or omission, fault or negligence by the PROVIDER or by its employees, servants, agents, contacts, or anyone acting under its direction, control or on its behalf in connection with or incident to its performance of this agreement.
 - 3. General public liability and malpractice claims arising in connection with the business or activities of the PROVIDER in the performance of this contract.
- B. The PROVIDER shall maintain insurance coverage.
- C. The insurance coverage specified above must insure, as they may appear, all parties to this Agreement. The TOWNSHIP and BOROUGH shall be listed as an additional insured on said policies. Certification of said insurance coverage shall be submitted to the TOWNSHIP and BOROUGH prior to execution of the contract. The insurance coverage shall be maintained by PROVIDER for the entire period of the contract at PROVIDER'S sole cost and expense.

9. NOTICES

Any notices required to be given pursuant to the terms and provisions hereof shall either be served in person, by facsimile transmission or by depositing such notice in the United States mail, certified, with certification and postage charges prepaid. In the event the service of Notice upon either party pursuant to the terms of this paragraph, their respective facsimile transmission numbers and addresses are as follows:

PROVIDER

TOWNSHIP/BOROUGH

10. PROFESSIONALISM

It is contemplated, expected and understood by the parties that PROVIDER will execute and perform the services to be provided to TOWNSHIP and BOROUGH in a professional and ethical manner.

11. SEVERABILITY

If any provision of this agreement is prohibited by, or is unlawful or unenforceable under the applicable law of any jurisdiction, such provision shall, as to such jurisdiction, be ineffective to the extent of such prohibition without invalidating the remaining provisions hereof; provided, however, that such prohibition in any jurisdiction shall not invalidate such provision in any other jurisdiction and provided further that where the provisions of any such applicable law may be waived, they are hereby waived by PROVIDER to the full extent provided by law to the end that this agreement shall be deemed to be valid and binding agreement according to its terms.

12. INTERPRETATION

PROVIDER agrees to waive the general rule of interpretation that "in the event of any ambiguity or issue of construction, the same will be resolved against the drafter of the document." It is declared to be the intention of PROVIDER and TOWNSHIP and BOROUGH that the public health, safety and welfare be protected and furthered by the contract. Therefore, this contract is to be interpreted in such manner as to favor such political interest as opposed to any private interest.

13. WAIVER

No waiver by TOWNSHIP and BOROUGH of any breach of this agreement shall constitute a continuing waiver or waiver of any subsequent breach either of the same or another provision of this agreement or addenda.

14. ENTIRE AGREEMENT/MODIFICATION

This agreement constitutes the entire understanding between the parties, and no modification or amendment to the terms herein shall be valid unless in writing signed by the parties to be charged and only to the extend therein set forth.

15. GOVERNING LAW

This Agreement shall be governed by the laws of the Commonwealth of Pennsylvania and any action filed in connection with this Agreement shall be filed in the Court of Common Pleas of Northampton County.

WHEREFORE, in witness of the	covenants set forth within this Agreement and intending to be legal
bound hereby, the Parties or their au	thorized representatives have affixed their signature hereto.
ATTEST:	
	Title
ATTEST:	
7111101.	
	Title

Project Name:	Pole Building construction
Awarding Agency:	Lower Saucon Township and Hellertown Borough
Contract Award Date:	5/23/2019
Serial Number:	19-03625
Project Classification:	Building/Highway
Determination Date:	4/26/2019
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Northampton County

Project: 19-03625 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	7/2/2019		\$32.80	\$28.26	\$61.06
Asbestos & Insulation Workers	7/2/2020		\$32.80	\$30.01	\$62.81
Asbestos & Insulation Workers	6/26/2017		\$32.00	\$26.51	\$58.51
Asbestos & Insulation Workers	7/2/2018		\$32.80	\$26.76	\$59.56
Boilermaker (Commercial, Institutional, and Minor Repair Work)	1/1/2019		\$29.26	\$18.48	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermakers	1/1/2019		\$45.51	\$34.11	\$79.62
Boilermakers	3/1/2018		\$45.89	\$33.73	\$79.62
Boilermakers	1/1/2018	·	\$46.26	\$33.36	\$79.62
Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter)	5/1/2018		\$28.15	\$22.45	\$50.60
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2019		\$33.80	\$18.56	\$52.36
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2020		\$35.19	\$19.27	\$54.46
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2017		\$32.77	\$17.89	\$50.66
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2018		\$33.24	\$18.22	\$51.46
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$37.33	\$25.84	\$63.17
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$38.27	\$25.84	\$64.11
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$36.01	\$25.54	\$61.55
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$33.49	\$25.84	\$59.33
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$32.74	\$25.54	\$58.28
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$34.79	\$25.84	\$60.63
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$26.79	\$20.75	\$47.54
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$26.19	\$20,35	\$46.54
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$27.83	\$20.75	\$48.58
Carpenters	5/1/2019		\$34.79	\$25.84	\$60.63
Carpenters	5/1/2018	4/30/2019	\$33.49	\$25.84	\$59.33
Carpenters	5/1/2017		\$32.74	: \$25.54	\$58.28
Cement Masons	5/1/2015		\$27.80	\$21.48	\$49.28
DockBuilder/Pile Drivers (Building, Heavy & Highway)	5/1/2018		\$43.45	\$34.47	\$77.92
Dockbuilder/Piledriver (Building, Heavy, Highway)	11/1/2017		\$43.45	\$33.22	\$76.67
Dockbuilder/Piledriver (Building, Heavy, Highway)	5/1/2018		\$44.70	\$33.22	\$77.92
Drywall Finisher	5/1/2017		\$27.81	\$18.17	\$45.98
Electric Lineman	5/28/2018		\$45.25	\$24.94	\$70.19
Electric Lineman	5/28/2019		\$46.32	\$25.97	\$72.29
Electricians	12/1/2018		\$41.06	\$19.38	\$60.44
Electricians	6/1/2019	5/31/2020	\$42.86	\$19.38	\$62.24
Electricians	6/1/2020		\$44.72	\$19.38	\$64.10
Electricians	6/1/2018		\$40.78	\$18.91	\$59.69
Elevator Constructor	1/1/2016		\$45.04	\$30.28	\$75.32

Commonwealth of Pennsylvania Report Date: 4/29/2019

Project: 19-03625 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Elevator Constructor	1/1/2018		\$47.48	\$33.00	\$80.48
Floor Layer	5/1/2017	· · · · ·	\$32.72	\$26.31	\$59.03
Floor Layer	5/1/2018		\$33.32	\$26.49	\$59.81
Glazier	5/1/2017		\$34.69	\$18.05	\$52.74
Glazier	5/1/2018		\$35.69	\$18.35	\$54.04
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$32.53	\$28.42	\$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$33.76	\$28.42	\$62.18
Laborers (Class 01 - See notes)	5/1/2018	4/30/2019	\$25.94	\$17.89	\$43.83
Laborers (Class 01 - See notes)	5/1/2019	4/30/2020	\$25.94	\$19.04	\$44.98
Laborers (Class 01 - See notes)	5/1/2017		\$25.39	\$17.34	\$42.73
Laborers (Class 01 - See notes)	5/1/2020		\$25,94	\$20.24	\$46.18
Laborers (Class 02 - See notes)	5/1/2020		\$26.97	\$20.24	\$47.21
Laborers (Class 02 - See notes)	5/1/2019	4/30/2020	\$26.97	\$19.04	\$46.01
Laborers (Class 02 - See notes)	5/1/2017		\$26.42	\$17.34	\$43.76
Laborers (Class 02 - See notes)	5/1/2018	4/30/2019	\$26.97	\$17.89	\$44.86
Laborers (Class 03 - See notes)	5/1/2018	4/30/2019	\$26.74	\$18.18	\$44.92
Laborers (Class 03 - See notes)	5/1/2019		\$26.74	\$19.33	\$46.07
Laborers (Class 03 - See notes)	5/1/2017		\$26.19	\$17.63	\$43.82
Laborers (Class 04 - See notes)	5/1/2017		\$26.19	\$17.63	\$43.82
Laborers (Class 04 - See notes)	5/1/2019		\$26.74	\$19.33	\$46.07
Laborers (Class 04 - See notes)	5/1/2018	4/30/2019	\$26.74	\$18.18	\$44.92
Laborers (Class 05 - See notes)	5/1/2019		\$28.74	\$19.33	\$48.07
Laborers (Class 05 - See notes)	5/1/2018	4/30/2019	\$28.74	\$18.18	\$46.92
Laborers (Class 05 - See notes)	5/1/2017		\$28.19	\$17.63	\$45.82
Laborers (Class 06 - See notes)	5/1/2019		\$26.74	\$19.33	\$46.07
Laborers (Class 06 - See notes)	5/1/2018	4/30/2019	\$26.74	\$18.18	\$44.92
Laborers (Class 06 - See notes)	5/1/2017		\$26.74	\$17.34	\$44.08
Marble Mason	5/1/2018		\$29.87	\$17.84	\$47.71
Marble Mason	5/1/2019		\$30.53	\$18.18	\$48.71
Marble Mason	5/1/2017	i i i i i i i i i i i i i i i i i i i	\$29.20	\$17.51	\$46.71
Marble Mason	5/1/2021		\$31.82	\$18.89	\$50.71
Marble Mason	5/1/2020		\$31.18	\$18.53	\$49.71
Millwright	5/1/2018		\$41.02	\$30.96	\$71.98
Millwright	7/1/2017	7	\$39.19	\$30.24	\$69.43
Operators (Building, Class 01 - See Notes)	5/1/2019		\$38.32	\$25.49	\$63.81
Operators (Building, Class 01 - See Notes)	5/1/2018	45 1 24 5	\$36.78	\$25.03	\$61.81
Operators (Building, Class 01 - See Notes)	5/1/2017		\$35.24	\$24.58	\$59.82
Operators (Building, Class 01 - See Notes)	5/1/2020		\$39.87	\$25.94	\$65.81
Operators (Building, Class 01 - See Notes)	5/1/2021		\$41.41	\$26.40	\$67.81
Operators (Building, Class 01A - See Notes)	5/1/2018		\$39.03	\$25.69	\$64.72

Commonwealth of Pennsylvania Report Date: 4/29/2019

Project: 19-03625 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 01A - See Notes)	5/1/2019		\$40.57	\$26.15	\$66.72
Operators (Building, Class 01A - See Notes)	5/1/2021		\$43.66	\$27.06	\$70.72
Operators (Building, Class 01A - See Notes)	5/1/2020		\$42.12	\$26.60	\$68.72
Operators (Building, Class 02 - See Notes)	5/1/2021		\$41.13	\$26.30	\$67.43
Operators (Building, Class 02 - See Notes)	5/1/2020		\$39.59	\$25.84	\$65,43
Operators (Building, Class 02 - See Notes)	5/1/2017		\$34.96	\$24.49	\$59.45
Operators (Building, Class 02 - See Notes)	5/1/2018		\$36.50	\$24.95	\$61.45
Operators (Building, Class 02 - See Notes)	5/1/2019		\$38.05	\$25.39	\$63.44
Operators (Building, Class 02A - See Notes)	5/1/2017		\$37.21	\$25.16	\$62.37
Operators (Building, Class 02A - See Notes)	5/1/2019		\$40.30	\$26.06	\$66.36
Operators (Building, Class 02A - See Notes)	5/1/2018		\$38.75	\$25.61	\$64.36
Operators (Building, Class 02A - See Notes)	5/1/2021		\$43.38	\$26.98	\$70.36
Operators (Building, Class 03 - See Notes)	5/1/2021	: '	\$38.41	\$25.50	\$63.91
Operators (Building, Class 03 - See Notes)	5/1/2018	'.	\$33.78	\$24.12	\$57.90
Operators (Building, Class 03 - See Notes)	5/1/2020	· · · · · · · · · · · · · · · · · · ·	\$36.86	\$25.05	\$61.91
Operators (Building, Class 03 - See Notes)	5/1/2017		\$32.23	\$23.68	\$55.91
Operators (Building, Class 03 - See Notes)	5/1/2019		\$35.32	\$24.59	\$59.91
Operators (Building, Class 04 - See Notes)	5/1/2017		\$30.33	\$22.12	\$52.45
Operators (Building Class 04 See Notes)	5/1/2021		\$37.26	\$25.18	\$62.44
Operators (Building, Class 04 - See Notes)	5/1/2020		\$35.73	\$24.71	\$60.44
Operators (Building, Class 04 - See Notes)	5/1/2019		\$34.17	\$24.27	\$58.44
Operators (Building, Class 04 - See Notes)	5/1/2018		\$32.63	\$23.80	\$56,43
Operators (Building, Class 05 - See Notes)	5/1/2020		\$35,28	\$24.59	\$59.87
Operators (Building, Class 05 - See Notes)	5/1/2019	· · · · · · · · · · · · · · · · · · ·	\$33.73	\$24.14	\$57.87
Operators (Building, Class 05 - See Notes)	5/1/2021		\$36.82	\$25.04	\$61.86
Operators (Building, Class 05 - See Notes)	5/1/2017		\$29.87	\$21.99	\$51.86
Operators (Building, Class 05 - See Notes)	5/1/2018		\$32,18	\$23.69	\$55.87
Operators (Building, Class 06 - See Notes)	5/1/2019		\$32.86	\$23.86	\$56.72
Operators (Building, Class 06 - See Notes)	5/1/2020		\$34.40	\$24.32	\$58.72
Operators (Building, Class 06 - See Notes)	5/1/2018		\$31.31		\$54.72
Operators (Building, Class 06 - See Notes)	5/1/2017		\$29.00	\$21.72	\$50.72
Operators (Building, Class 06 - See Notes)	5/1/2021		\$35.95	\$24.77	\$60.72
Operators (Building, Class 07A- See Notes)	5/1/2020		\$48.00	\$29.77	\$77.77
Operators (Building, Class 07A- See Notes)	5/1/2021		\$49.86		\$80.17
Operators (Building, Class 07A- See Notes)	5/1/2017		\$42.44	\$28.13	\$70.57
Operators (Building, Class 07A- See Notes)	5/1/2018		\$44.29	\$28.68	\$72.97
Operators (Building, Class 07A- See Notes)	5/1/2019		\$46.15	\$29.22	\$75.37
Operators (Building, Class 07B- See Notes)	5/1/2021		\$49.51	\$30.20	\$79.71
Operators (Building, Class 07B- See Notes)	5/1/2018		\$43.95	\$28.58	\$72.53
Operators (Building, Class 07B- See Notes)	5/1/2020		\$47.65		\$77.32
Operators (Building, Class 07B- See Notes)	5/1/2017		\$42.09	\$28.03	\$70.12
Operators (Building, Class 07B- See Notes)	5/1/2019		\$45.80	\$29.12	\$74.92
Painters Class 1 (see notes)	5/1/2017		\$27.25	\$18.17	\$45.42
Painters Class 2 (see notes)	5/1/2017		\$30.15	\$18.17	\$48.32
Fairters Class & (see Hotes)	1 3/1/2011	<u> </u>	1 400.15	L	ψ-70.02.

Project: 19-03625 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Painters Class 3 (see notes)	5/1/2017		\$36,25	\$18.17	\$54.42
Plasterers	5/1/2015		\$28.93	\$20.51	\$49,44
Plasterers (Use Cement Finisher Rates)	5/1/2018		\$25.88	\$20.58	\$46.46
plumber	5/1/2019		\$45.92	\$31.72	\$77.64
Plumbers	5/1/2017		\$44.39	\$30.60	\$74.99
Roofers (Composition)	5/1/2018		\$37.15	\$31.27	\$68.42
Roofers (Composition)	5/1/2016		\$35.15	\$29.19	\$64.34
Roofers (Shingle) .	5/1/2016		\$25.70	\$19.17	\$44.87
Roofers (Shingle, Slate, Tile)	5/1/2018		\$27.50	\$20.37	\$47.87
Roofers (Slate & Tile)	5/1/2018	,	\$30.50	\$20.37	\$50.87
Roofers (Slate & Tile)	5/1/2016		\$28.70	\$19,17	\$47.87
Sheet Metal Workers	6/1/2018		\$34.78	\$36.45	\$71.23
Sheet Metal Workers	6/1/2017		\$33.98	\$35.40	\$69.38
Sprinklerfitters	4/1/2017		\$37.40	\$21.74	\$59.14
Sprinklerfitters	4/1/2018		\$38.80	\$22.74	\$61.54
Steamfitters	5/1/2017		\$46.99	\$32.67	\$79.66
Terrazzo Finisher	5/1/2019		\$33.04	\$16.22	\$49.26
Terrazzo Finisher	5/1/2017		\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48.26
Terrazzo Setter	5/1/2017		\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2016		\$30.00	\$18.48	\$48.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48
Tile & Marble Finisher	5/1/2017		\$26.39	\$14.70	\$41.09
Tile & Marble Finisher	5/1/2021		· \$28.90	\$16.19	\$45.09
Tile & Marble Finisher	5/1/2020		\$28.31	\$15.78	\$44.09
Tile & Marble Finisher	5/1/2019	:	\$27.69	\$15.40	\$43.09
Tile & Marble Finisher	5/1/2018		\$27.05	\$15.04	\$42.09
Tile Setter	5/1/2017		\$29.20	\$17.51	\$46.71
Tile Setter	5/1/2018		\$29.87	\$17.84	\$47.71
Tile Setter	5/1/2021		\$31.82	\$18.89	\$50.71
Tile Setter	5/1/2019		\$30.53	\$18.18	\$48.71
Tile Setter	5/1/2020	,	\$31.18	\$18.53	\$49.71
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0,00	\$36.19
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0,00	\$35.03
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68

PREVAILING WAGES PR Project: 19-03625 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter - Chief of Party (Surveying & Layout)	5/1/2018	4/30/2019	\$37.06	\$25.84	\$62.90
Carpenter - Chief of Party (Surveying & Layout)	5/1/2019		\$38.49	\$25.84	\$64.33
Carpenter - Chief of Party (Surveying & Layout)	5/1/2016		\$35.63	\$24.79	\$60.42
Carpenter - Chief of Party (Surveying & Layout)	5/1/2017		\$36.07	\$25.54	\$61.61
Carpenter - Instrument Person (Surveying & Layout)	5/1/2016		\$32.39	\$24.79	\$57.18
Carpenter - Instrument Person (Surveying & Layout)	5/1/2019		\$34.99	\$25.84	\$60.83
Carpenter - Instrument Person (Surveying & Layout)	5/1/2018	4/30/2019	\$33.69	\$25.84	\$59.53
Carpenter - Instrument Person (Surveying & Layout)	5/1/2017		\$32.79	\$25.54	\$58.33
Carpenter - Rodman (Surveying & Layout)	5/1/2018	4/30/2019	\$26.95	\$20.50	\$47.45
Carpenter - Rodman (Surveying & Layout)	5/1/2019		\$27.99	\$20.50	\$48.49
Carpenter - Rodman (Surveying & Layout)	5/1/2015		\$23.39	\$23.69	\$47.08
Carpenter - Rodman (Surveying & Layout)	5/1/2017		\$26.23	\$20.35	\$46.58
Carpenters	5/1/2019		\$34.99	\$25.84	\$60.83
Carpenters	5/1/2018	4/30/2019	\$33.69	\$25.84	\$59.53
Carpenters	5/1/2017		\$32.79	\$25.54	\$58.33
Electric Lineman	5/27/2019		\$46.32	\$25.97	\$72.29
Electric Lineman	5/28/2018		\$45.25	\$24.94	\$70.19
Electric Lineman	5/29/2017		\$44.22	\$23.94	\$68.16
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2019		\$33.76	\$28.42	\$62.18
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2018		\$32.53	\$28.42	\$60.95
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$31.33	\$28.42	\$59.75
Laborers (Class 01 - See notes)	5/1/2018		\$20.96	\$16.79	\$37.75
Laborers (Class 01 - See notes)	5/1/2019		\$21.61	\$17.29	\$38.90
Laborers (Class 01 - See notes)	5/1/2016		\$19.81	\$15.79	\$35.60
Laborers (Class 01 - See notes)	5/1/2017		\$20.36	\$16.29	\$36.65
Laborers (Class 02 - See notes)	5/1/2018		\$27.58	\$16.79	\$44.37
Laborers (Class 02 - See notes)	5/1/2019		\$28.23	\$17.29	\$45.52
Laborers (Class 02 - See notes)	5/1/2016		\$26.43	\$15.79	\$42.22
Laborers (Class 02 - See notes)	5/1/2017		\$26.98	\$16.29	\$43.27
Laborers (Class 03 - See notes)	5/1/2018		\$24.57	\$16.79	\$41.36
Laborers (Class 03 - See notes)	5/1/2019		\$25.22	\$17.29	\$42.51
Laborers (Class 03 - See notes)	5/1/2016		\$23.42	\$15.79	\$39.21
Laborers (Class 03 - See notes)	5/1/2017		\$23.97	\$16.29	\$40.26
Laborers (Class 04 - See notes)	5/1/2018		\$24.92	\$16.79	\$41.71
Laborers (Class 04 - See notes)	5/1/2019		\$25.57	\$17.29	\$42.86
Laborers (Class 04 - See notes)	5/1/2016		\$23.77	\$15.79	\$39.56
Laborers (Class 04 - See notes)	5/1/2017		\$24.32	\$16.29	\$40.61
Laborers (Class 05 - See notes)	5/1/2018		\$25.59	\$16.79	\$42.38
Laborers (Class 05 - See notes)	5/1/2019		\$26.24	\$17.29	\$43.53
Laborers (Class 05 - See notes)	5/1/2016		\$24.44	\$15.79	\$40.23
Laborers (Class 05 - See notes)	5/1/2017		\$24.99	\$16.29	\$41.28
Laborers (Class 06 - See notes)	5/1/2018		\$25.01	\$16.79	\$41.80

Project: 19-03625 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 06 - See notes)	5/1/2019		\$25.66	\$17.29	\$42.95
Laborers (Class 06 - See notes)	5/1/2016		\$23.86	\$15.79	\$39.65
Laborers (Class 06 - See notes)	5/1/2017		\$24.41	\$16.29	\$40.70
Laborers (Class 07 - See notes)	5/1/2018		\$25:30	\$16.79	\$42.09
Laborers (Class 07 - See notes)	5/1/2019		\$25,95	\$17.29	\$43.24
Laborers (Class 07 - See notes)	5/1/2016		\$24.15	\$15.79	\$39.94
Laborers (Class 07 - See notes)	5/1/2017		\$24.70	\$16.29	\$40.99
Laborers (Class 08 - See notes)	5/1/2019	٠	\$26.43	\$17.29	\$43.72
Laborers (Class 08 - See notes)	5/1/2017	***************************************	\$25.18	\$16.29	\$41.47
Laborers (Class 08 - See notes)	5/1/2016		\$24.63	\$15.79	\$40.42
Laborers (Class 08 - See notes)	5/1/2018		\$25.78	\$16.79	\$42.57
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2020		\$38.44	\$25.52	\$63.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2017		\$33.80	\$24.16	\$57.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2019		\$36.90	\$25.06	\$61.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2018		\$35.35	\$24.61	\$59.96
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2021		\$39.98	\$25.97	\$65.95
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2018		\$37.60	\$25.27	\$62.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2020		\$40.69	\$26.19	\$66.88
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2021		\$42.24	\$26.64	\$68.88
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2019		\$39.14	\$25.73	\$64.87
Operators (Building/Heavy, Class 01a - See Notes)	5/1/2017		\$36.05	\$24.82	\$60.87
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2020	***************************************	\$38.16	\$25.44	\$63.60
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2021		\$39.70	\$25.89	\$65.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2018		\$35.07	\$24.52	\$59.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2019		\$36.61	\$24.98	\$61.59
Operators (Building/Heavy, Class 02 - See Notes)	5/1/2017		\$33.52	\$24.07	\$57.59
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2021		\$41.95	\$26.56	\$68.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2019		\$38.87	\$25.64	\$64.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2017		\$35.78	\$24.72	\$60.50
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2020		\$40.41	\$26.10	\$66.51
Operators (Building/Heavy, Class 02a - See Notes)	5/1/2018		\$37.32	\$25.19	\$62.51
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2017		\$30.60	\$23.21	\$53.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2019		\$33.69	\$24.11	\$57.80
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2018		\$32.15	\$23.66	\$55.81
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2020		\$35.23	\$24.57	\$59.80
Operators (Building/Heavy, Class 03 - See Notes)	5/1/2021		\$36.78	\$25.03	\$61.81
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2017		\$29.47	\$22.88	\$52.35
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2018		\$31.01	\$23.32	\$54.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2019		\$32.55	\$23.78	\$56.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2021		\$35.64	\$24.69	\$60.33
Operators (Building/Heavy, Class 04 - See Notes)	5/1/2020		\$33.65	\$24.11	\$57.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2021		\$35.20	\$24.56	\$59.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2019		\$32.11	\$23.65	\$55.76

Project: 19-03625 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2020		\$33.65	, \$24.11	\$57.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2018		\$30.56	\$23.20	\$53.76
Operators (Building/Heavy, Class 05 - See Notes)	5/1/2017		\$29.02	\$22.74	\$51.76
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2021		\$34.31	\$24.31	\$58.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2019		\$31.22	\$23.40	\$54.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2020		\$32.78	\$23.84	\$56.62
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2017		\$28.14	\$22.49	\$50.63
Operators (Building/Heavy, Class 06 - See Notes)	5/1/2018		\$29.68	\$22.93	\$52.61
Operators (Heavy, Class 07A - See Notes)	5/1/2020		\$46.28	\$29.27	\$75.55
Operators (Heavy, Class 07A - See Notes)	5/1/2021		\$48.14	\$29.83	\$77.97
Operators (Heavy, Class 07A - See Notes)	5/1/2019		\$44.43	\$28.73	\$73.16
Operators (Heavy, Class 07A - See Notes)	5/1/2017		\$40.73	\$27.63	\$68.36
Operators (Heavy, Class 07A - See Notes)	5/1/2018		\$42.58	\$28.18	\$70.76
Operators (Heavy, Class 07B - See Notes)	5/1/2017		\$40.38	\$27.53	\$67.91
Operators (Heavy, Class 07B - See Notes)	5/1/2020		\$45,94	\$29.17	\$75.11
Operators (Heavy, Class 07B - See Notes)	5/1/2021		\$47.79	\$29.71	\$77.50
Operators (Heavy, Class 07B - See Notes)	5/1/2018		\$42.23	\$28.09	\$70.32
Operators (Heavy, Class 07B - See Notes)	5/1/2019		\$44.09	\$28.63	\$72.72
Operators (Highway, Class 01 - See Notes)	5/1/2021		\$39.10	\$25.70	\$64.80
Operators (Highway, Class 01 - See Notes)	5/1/2019		\$36.02	\$24.79	\$60.81
Operators (Highway, Class 01 - See Notes)	5/1/2020		\$37.56	\$25.24	\$62.80
Operators (Highway, Class 01 - See Notes)	5/1/2017		\$32.93	\$23.87	\$56.80
Operators (Highway, Class 01 - See Notes)	5/1/2018		\$34.47	\$24.33	\$58.80
Operators (Highway, Class 01 - See Notes)	5/1/2016	,	\$32.16	\$22.64	\$54.80
Operators (Highway, Class 01a - See Notes)	5/1/2019		\$38.27	\$25.46	\$63.73
Operators (Highway, Class 01a - See Notes)	5/1/2021		\$41.35	\$26.38	\$67.73
Operators (Highway, Class 01a - See Notes)	5/1/2018		\$36.72	\$25.01	\$61.73
Operators (Highway, Class 01a - See Notes)	5/1/2020		\$39.81	\$25.92	\$65.73
Operators (Highway, Class 01a - See Notes)	5/1/2017		\$35.18	\$24.56	\$59.74
Operators (Highway, Class 02 - See Notes)	5/1/2019		\$34.84	\$24.44	\$59.28
Operators (Highway, Class 02 - See Notes)	5/1/2020		\$36.38	\$24.90	\$61.28
Operators (Highway, Class 02 - See Notes)	5/1/2021		\$37.93	\$25.35	\$63.28
Operators (Highway, Class 02 - See Notes)	5/1/2018	 	\$33.30	\$23.98	\$57.28
Operators (Highway, Class 02 - See Notes)	5/1/2017		\$31.75	\$23.53	\$55.28
Operators (Highway, Class 02 - See Notes)	5/1/2016	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	\$30.98	\$22.31	\$53.29
Operators (Highway, Class 03 - See Notes)	5/1/2021		\$37.23	\$25.16	\$62.39
Operators (Highway, Class 03 - See Notes)	5/1/2017		\$31.06	\$23.32	\$54.38
Operators (Highway, Class 03 - See Notes)	5/1/2016		\$30.28	\$22.10	\$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2018		\$32.59	\$23.80	\$56.39
Operators (Highway, Class 03 - See Notes)	5/1/2019		\$34.14	\$24,25	\$58.39
Operators (Highway, Class 03 - See Notes)	5/1/2020		\$35.69	\$24.69	\$60.38
Operators (Highway, Class 04 - See Notes)	5/1/2021		\$36.77	\$25.03	\$61.80
Operators (Highway, Class 04 - See Notes)	5/1/2020		\$35.23	\$24.57	\$59.80
Operators (Highway, Class 04 - See Notes)	5/1/2019		\$33.68	\$24.12	\$57.80

Project: 19-03625 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 04 - See Notes)	5/1/2017		\$30.60	\$23.20	\$53,80
Operators (Highway, Class 04 - See Notes)	5/1/2018		\$32.14	\$23.66	\$55.80
Operators (Highway, Class 04 - See Notes)	5/1/2016		\$29.82	\$21.98	\$51.80
Operators (Highway, Class 05 - See Notes)	5/1/2020		\$34.72	\$24,42	\$59.14
Operators (Highway, Class 05 - See Notes)	5/1/2021		\$36.26	\$24.87	\$61.13
Operators (Highway, Class 05 - See Notes)	5/1/2017		\$30.08	\$23.06	\$53.14
Operators (Highway, Class 05 - See Notes)	5/1/2016		\$29.31	\$21.83	\$51.14
Operators (Highway, Class 05 - See Notes)	5/1/2018		\$31.63	\$23.51	\$55.14
Operators (Highway, Class 05 - See Notes)	5/1/2019		\$33.18	\$23.97	\$57.15
Operators (Highway, Class 06 - See Notes)	5/1/2019		\$36.25	\$24.85	\$61.10
Operators (Highway, Class 06 - See Notes)	5/1/2020		\$37.79	\$25.30	\$63.09
Operators (Highway, Class 06 - See Notes)	5/1/2021		\$39.33	\$25.78	\$65.11
Operators (Highway, Class 06 - See Notes)	5/1/2016		\$32.40	\$22.70	\$55.10
Operators (Highway, Class 06 - See Notes)	5/1/2017		\$33.17	\$23.94	\$57.11
Operators (Highway, Class 06 - See Notes)	5/1/2018		\$34.71	\$24.39	- \$59.10
Operators (Highway, Class 06/A - See Notes)	5/1/2018		\$36.96	\$25.05	\$62.01
Operators (Highway, Class 06/A - See Notes)	5/1/2021		\$41.58	\$26.43	\$68.01
Operators (Highway, Class 06/A - See Notes)	5/1/2019		\$38.50	\$25.52	\$64.02
Operators (Highway, Class 06/A - See Notes)	5/1/2017		\$35.42	\$24.59	\$60.01
Operators (Highway, Class 06/A - See Notes)	5/1/2020		\$40.04	\$25.97	\$66.01
Operators (Highway, Class 06/A - See Notes)	5/1/2016		\$34.65	\$23.36	\$58.01
Operators (Highway, Class 07/A - See Notes)	5/1/2019		\$43.37	\$28.41	\$71.78
Operators (Highway, Class 07/A - See Notes)	5/1/2017		\$39.66	\$27.31	\$66.97
Operators (Highway, Class 07/A - See Notes)	5/1/2020		\$45.23	\$28.94	\$74.17
Operators (Highway, Class 07/A - See Notes)	5/1/2021		\$47.08	\$29.49	\$76.57
Operators (Highway, Class 07/A - See Notes)	5/1/2016		\$38.56	\$25.99	\$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2018		\$41.52	\$27.84	\$69.36
Operators (Highway, Class 07/B - See Notes)	5/1/2020		\$43.81	\$28.53	\$72.34
Operators (Highway, Class 07/B - See Notes)	5/1/2019		\$43.37	\$28.41	\$71.78
Operators (Highway, Class 07/B - See Notes)	5/1/2017		\$38.25	\$26.89	\$65.14
Operators (Highway, Class 07/B - See Notes)	5/1/2018		\$40.10	\$27.44	\$67.54
Operators (Highway, Class 07/B - See Notes)	5/1/2021		\$45.66	\$29.08	\$74.74
Operators (Highway, Class 07/B - See Notes)	5/1/2016		\$37.17	\$25.57	\$62.74
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2017		\$40.98	\$32.53	\$73.51
Truckdriver class 1(see notes)	5/1/2016		\$33.57	\$0.00	\$33.57
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.00	\$36.12
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.00	\$34.47
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.00	\$35.32
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.00	\$34.54
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.00	\$33.64
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.00	\$35.39
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.00	\$36.19
Truckdriver class 3 (see notes)	5/1/2016		\$34.13	\$0.00	\$34.13
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.00	\$36.68

Project: 19-03625 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.00	\$35.03
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.00	\$35.88